
MICHAEL BAKER JR., INC.
Date: 15-Mar-05

Client: Alaska Natural Gas Development Authority
Project: Construct 24" gas P/L
Spread No.: Winter work
Work sheet:  Mat1
Identity:  Material costs 
Note: pipe footage increased 2.5% for waste and elevation changes Feet= 370722

CODE DESCRIPTION UNITS QTY. UNIT TOTAL
COST COST

p15a 24 in x 0.521 wt, X-80 steel pipe foot 370,722    78.46$           $29,087,098 
f13a Freight charge,  24 in x 0.521 wt, X-70 steel pipe foot 370,722    37.56$           $13,923,243 
c10 FBE coating,24 in. pipe foot 370,722    26.15$           $9,694,380 
c32 FBE coating material and holidays,24 in. pipe joint 7,414        25.20$           $186,844 
v84 24 in. actuator/controller for remote valve each 3               30,000.00$    $90,000 
V58 24 in. gate valve Cl 2500, manual operated, weld ends each 3               57,600.00$    $172,800 
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f28 Misc. freight and material (10% of total) LS -            -$              5,315,437
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TOTAL AMOUNT $58,469,802 
COMMENTS:
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