
MICHAEL BAKER JR., INC.
Date: 15-Mar-05

Client: Alaska Natural Gas Development Authority
Project: Construct 24" gas spur P/L, one season
Spread No.: 1 summer work
Work sheet:  Mat1
Identity:  Material costs 
Note: pipe footage increased 2.5% for waste and elevation changes Feet= 429172

CODE DESCRIPTION UNITS QTY. UNIT TOTAL
COST COST

p15a 24 in x 0.521 wt, X-80 steel pipe foot 429,172    78.46$           $33,673,124 
f13a Freight charge,  24 in x 0.521 wt, X-80 steel pipe foot 429,172    37.56$           $16,118,456 
c10 FBE coating,24 in. pipe foot 429,172    26.15$           $11,222,848 
c32 FBE coating material and holidays,24 in. pipe joint 7,220        25.20$           $181,944 
v58 24 in. gate valve Cl 2500, manual operated, weld ends each 4               57,600.00$    $230,400 
v84 24 in. actuator/controller for remote valve each 4               30,000.00$    $120,000 

-            -$              
f28 Misc. freight and material (10% of total) LS -            -$              6,154,677
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TOTAL AMOUNT $67,701,449 
COMMENTS:
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